

Work in Package A includes the following sections:

St Peters Rd, Bridle Path to Greenwood	820m length	pipe & s/w, east side
Tara Hghts, Miller to end	250m length	storm pipe, both sides
Gates Dr, Massey (east) to Trainor	930m length	storm pipe, both sides

**Prices Submitted May 22, 2009**

<u>Firm</u>	<u>Construction Services</u> (gst extra)
Birt & MacKay	\$ 449,632.75
Island Coastal Ltd.	\$ 462,673.66
W M & M Ltd.	\$ 482,490.50
Duffy Construction	\$ 512,423.50

Tenders were designed, prepared and reviewed by engineering consultants MHE Consulting Engineers. They had no concerns with the low submission that is being recommended by the Public Works Committee.

MHE Consulting Engineers had been selected through a Request for Quotation process and will continue to provide services with award of this construction at prices previously quoted:

\$1,000	Contract Administration
\$ 825/wk	Construction Management / Site Review (estimated 9 wks)

Work in Package B includes the following sections:

Pine Dr, Maple to Brackley Pt	820m length	storm pipe, one side
Harris St, Kirkaldy to Cottonwood	250m length	storm pipe, both sides
Cottonwood Dr, Scott to Kirkaldy	500m length	storm pipe, both sides

**Prices Submitted May 15, 2009**

<u>Firm</u>	<u>Construction Services</u> (gst extra)
Duffy Construction	\$ 305,680.00
Birt & MacKay Construction Ltd.	\$ 349,303.00
Island Coastal Ltd.	\$ 398,702.86

Tenders were designed, prepared and reviewed by engineering consultants Delcom Engineering. They had no concerns with the low submission that is being recommended by the Public Works Committee.

Delcom Engineering had been selected through a Request for Quotation process and will continue to provide services with award of this construction at prices previously quoted:

\$4,500	Contract Administration
\$ 825/wk	Construction Management / Site Review (estimated 7 wks)

Work in Package C includes the following sections:

Birchill Dr, Maple to Montgomery (west)	1,000m length	storm pipe, both sides
Lilac Ave, Mulberry to Gamwell	1,000m length	storm pipe, both sides
Gamwell Ave, Lilac to Ash	830m length	storm pipe, both sides

**Prices Submitted May 15, 2009**

<u>Firm</u>	<u>Construction Services</u> (gst extra)
Duffy Construction	\$ 414,182.00
Birt & MacKay Construction Ltd.	\$ 422,370.25
Island Coastal Ltd.	\$ 433,859.30

Tenders were designed, prepared and reviewed by engineering consultants MHE Consulting Engineers. They had no concerns with the low submission that is being recommended by the Public Works Committee.

MHE Consulting Engineers had been selected through a Request for Quotation process and will continue to provide services with award of this construction at prices previously quoted:

\$1,250	Contract Administration
\$ 825/wk	Construction Management / Site Review (estimated 7 wks)

Work in Package D includes the following sections:

Lr Malpeque Rd, Melody to Stockman	850m length	pipe & s/w, east side
Hemlock Ave, Kensington to end	200m length	storm pipe, north side

**Prices Submitted June 03, 2009**

<u>Firm</u>	<u>Construction Services</u> (gst extra)
Curran & Briggs Ltd	\$ 453,930.00
Duffy Construction	\$ 478,350.30
Island Coastal Ltd.	\$ 487,175.50
Birt & MacKay Construction Ltd.	\$ 515,283.25

Tenders were designed, prepared and reviewed by engineering consultants MHE Consulting Engineers. They had no concerns with the low submission that is being recommended by the Public Works Committee.

MHE Consulting Engineers had been selected through a Request for Quotation process and will continue to provide services with award of this construction at prices previously quoted:

\$ 500	Contract Administration
\$ 825/wk	Construction Management / Site Review (estimated 9 wks)