

**Tender Opening / Unofficial Results**  
**Thursday, July 27, 2017**  
**City of Summerside**

<b>Contractor</b>	<b>Culvert Replacement 14-1 and 14-2</b>
Island Coastal Services	<b>\$1,546,741.75</b>
Noye & Noye	\$1,727,582.10