

**Tender Opening - Highway Construction**  
**August 20<sup>th</sup>, 2020 @ 2:00**

**\*\* Price without taxes**

Contractor	Route 2 – Pleasant Valley 2020 <i>( 0 Addendum \$74,000)</i>	Route 2 – Charlottetown/Milton Station <i>(0 Addendum \$58,000)</i>	Route 1 – TCH Hazelbrook 2020 <i>( 1 Addendum \$75,000)</i>
Curran & Briggs	732,697.60		
The Island Construction	<b>690,296.50</b>	<b>532,414.50</b>	1,019,007.55
Chapman Brothers	725,128.00	567,844.00	<b>979,137.00</b>

<b>Contractor</b>	<b>Route 15 – Brackley 2020</b> <i>(0 Addendum \$60,000)</i>	<b>Route 12 - Cascumpec (Cascumpec Rd)</b> <i>(0 Addendum \$20,000)</i>	<b>Project #25 - MacMurdo Rd &amp; Nodd Rd</b> <i>(1 Addendum \$12,000)</i>
Chapman Brothers	577,168.00	<b>219,064.00</b>	133,597.20
The Island Construction	<b>554,757.00</b>		
Curran & Briggs		221,322.40	<b>130,944.00</b>

<b>Contractor</b>	<b>Oyster Bed Bridge - Structure Replacement</b> <i>(2 Addendums \$300,000)</i>	<b>Springvale Bridge - Structure Replacement</b> <i>(1 Addendum \$180,000)</i>	<i>Oysterbed bridge – Structure replacement</i> <i>2 addendums \$300,000</i>
Chapman Brothers	250,447.30		
The Island Construction	<b>237,587.90</b>		
Island Coastal Services Ltd		<b>1,757,848.72</b>	
Noye & Noye		1,822,151.80	2,850,298.80
Highfield Construction			2,830,818.80
Dunbar Construction			<b>2,742,761.80</b>
Greenfield Construction			3,651,604.34