

Tender Opening / Unofficial Results
Summerside Storm Sewers 2016 Phase 2 – Riehl Drive, Lockwood Drive/Valley Street
Street Construction – Weeks & Lily
Thursday, April 7, 2016

| Contractor | Storm Sewers 2016 Phase 2 | Street Construction Weeks & Lily |
|-------------------------|----------------------------------|---|
| Curran & Briggs | \$789,350.00 | \$511,800.00 |
| AJL | \$919,372.95 | \$650,875.02 |
| Island Coastal Services | \$938,659.41 | \$647,747.34 |