

**Tender Opening / Unofficial Results**  
**Tuesday, May 4, 2017**  
**City of Summerside**

<b>Contractor</b>	<b>Water &amp; Sewer Replacement 2017 Phase Two</b>
Island Coastal Services	\$2,358,758.25
AJL	<b>\$2,275,533.98</b>