

**Tender Opening / Unofficial Results**

**Wednesday, August 11, 2021**

**City of Charlottetown**

<b>Contractor</b>	<b>Garfield Street - Reconstruction</b>
Island Coastal Services	2,189,098.85
Birch Hill Construction	2,334,730.00